DEPARTMENT OF TRANSPORTATI ON

DATE: 12/8/2003

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGBO3
BI D OPENI NG FORM -
Us 2
COLES CORNER VI CI NI TY
PAVI NG
04B002
Bl DDERS AND BI DS LOCATI ON:  CHELAN
Bl DDER Bl DDER BI D OPENI NG DATE: 01/ 22/ 2004
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEM!| UN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
850 S. V. REMOVI NG ASPHALT CONC. PAVENENT 2
6 EACH REMOVI NG GUARDRAI L ANCHOR 3
LUMP SUM REMOVI NG M SCELLANEOUS TRAFFIC ITE 4
1355 C, V. ROADWAY EXCAVATI ON | NCL. HAUL 5
13320 S. V. PAVEMENT REPAI R EXCAVATION INCL. H 6
5480 C. Y. EMBANKVENT COVPACTI ON 7
16.76 M. SHOULDER FI NI SHI NG 8
36 EACH UNPAVED ROAD APPROACH 9
20.5 C. Y. QUARRY SPALLS 10
52.5 L.F. DRAIN PIPE 8 IN. DI AM 11
196 L. F. SCHEDULE A CULV. PIPE 12 IN. DIAM| 12
110 L. F. SCHEDULE A CULV. PIPE 18 IN. DIAM| 13
7 EACH CATCH BASI N TYPE 1 14
3670 TON CRUSHED SURFACI NG TOP COURSE 15
30112 EST. ANTI - STRI PPI NG ADDI Tl VE 16
3500 EST. CRACK SEALI NG 17
500 TON ASPHALT CONC. FOR PRELEVELI NG 18
1140 TON ASPHALT CONC. FOR PAVEMENT REPAIR | 19
28482 TON ASPHALT CONC. PAVEMENT CL. SUPERPA| 20
26980 CALC  UOB M X COMPLI ANCE PRI CE ADJUSTMEN 21
10590 CALC  |COMPACTI ON PRI CE ADJUSTNENT 22
22 EACH ASPHALT CONC. APPROACH 23
50 DAY ESC LEAD 24
1.7 ACRE SEEDI NG, FERTI LI ZI NG AND MULCHING 25
1992 L.F. SI LT FENCE 26
50 EACH STRAW BALE 27
1000 EST. EROSI ON/ WATER POLLUTI ON CONTROL 28
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1030 L. F. EXTRUDED CURB 29
6 EACH BEAM GUARDRAI L BURI ED TERM NAL TYP| 30
3133 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L 31
1000 EST. REPAI R | MPACT ATTENUATOR 32
1 EACH TRUCK MOUNTED | MPACT ATTENUATOR 33
150 HR OPERATI ON OF TRUCK MOUNTED | MPACT | 34
680 EACH FLEXI BLE GUI DE POST 35
765 L. F. PLASTI C W DE LI NE 36
295 L. F. PLASTI C STOP LI NE 37
17 EACH PLASTI C TRAFFI C ARROW 38
109 EACH PLASTI C DRAI NAGE MARKI NG 39
4 EACH PLASTI C AERI AL SURVEI LLANCE FULL M 40
3 EACH PLASTI C AERI AL SURVEI LLANCE 1/2 MA 41
11.56 HUND RECESSED PAVEMENT NMARKER 42
63670 L. F. TEMPORARY PAVENENT MARKI NG 43
LUMP SUM PERVANENT S| GNI NG 44
LUMP SUM | LLUM NATI ON SYSTEM 45
700 HR SEQUENTI AL ARROW S| GN 46
2 EACH PORTABLE CHANGEABLE MESSAGE SIGN | 47
1680 HR OPERATI ON OF PORTABLE CHANGEABLE M 48
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 49
1450 HR TRAFFI C CONTROL LABOR 50
50 DAY TRAFFI C CONTROL VEHI CLE 51
600 HR TRAFFI C CONTROL SUPERVI SOR 52
495 S. F. CONSTRUCTI ON S| GNS CLASS A 53
14 EACH ADJUST MONUMENT CASE AND COVER 54
LUMP SUM EARTH BERM 55
7000 EST. ROADSI DE CLEANUP 56
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 57
(1 CALC M NOR CHANGE 58
LUMP SUM SPCC PLAN 59
94 S. Y. CONSTRUCTI ON GEOTEXTI LE FOR PERVMAN 60




